

Name of Work:- A/Mtc W/S Scheme Changli Block sherpur

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Changli & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	53500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Mullawal Block Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Mullawal & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	53500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Punnawal Block Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Punnawal & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	53500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ


Name of Work:- A/Mtc W/S Scheme Katron Block Sherpur

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Katron & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	53500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Grand Total	701000/-
--------------------	-----------------

ਸ਼ਰਤਾਂ:-

1. ਇਹ ਕੰਮ ਵਿਭਾਗ ਦੀਆਂ ਸਪੈਸੀਫਿਕੇਸ਼ਨਾਂ ਅਨੁਸਾਰ ਸ਼ੁਰੂ ਕਰਨਾ ਹੋਵੇਗਾ।
2. ਨਿਮਨ ਹਸਤਾਖਰ ਨੂੰ ਅਧਿਕਾਰ ਹੋਵੇਗੇ ਕਿ ਉਹ ਇਹ ਕੰਟਰੈਕਟ ਕਿਸੇ ਵੀ ਪੱਧਰ ਤੇ ਬਿਨਾਂ ਕਿਸੇ ਕਾਰਨ ਦੱਸੇ ਬੰਦ ਕਰ ਸਕਦੇ ਹਨ।
3. ਸ਼ਰਤਾਂ ਵਾਲੀਆਂ ਜਾਂ ਈ ਮੇਲ ਰਾਹੀਂ ਪ੍ਰਾਪਤ ਹੋਈਆਂ ਕੰਟਰੈਕਟ ਸਵੀਕਾਰ ਨਹੀਂ ਕੀਤੀਆਂ ਜਾਣਗੀਆਂ।



 ਉਪ ਮੰਡਲ ਇੰਜੀਨੀਅਰ
 ਜ/ਸ ਅਤੇ ਸੈਨੀਟੇਸ਼ਨ ਉਪ ਮੰਡਲ
 ਪੂਰੀ

ਪਿਠ ਅੰਕਟ ਨੰ: 614-23

ਮਿਤੀ 20-03-2023

ਉਪਰੋਕਤ ਦੀ ਨਕਲ ਹੇਠ ਲਿਖੇ ਅਨੁਸਾਰ ਸੂਚਨਾ ਅਤੇ ਅਗਲੀ ਯੋਗ ਕਾਰਵਾਈ ਲਈ ਘੱਲੀ ਜਾਂਦੀ ਹੈ ਜੀ:-

1. ਕਾਰਜਕਾਰੀ ਇੰਜੀਨੀਅਰ ਜ/ਸ ਅਤੇ ਸੈਨੀਟੇਸ਼ਨ ਮੰਡਲ ਮਾਲਕੋਟਲਾ।
2. ਉਪ ਮੰਡਲ ਇੰਜੀਨੀਅਰ ਜ/ਸ ਅਤੇ ਸੈਨੀਟੇਸ਼ਨ ਉਪ ਮੰਡਲ ਨੰ:-1 ਮਲੋਰਕੋਟਲਾ।
3. ਉਪ ਮੰਡਲ ਇੰਜੀਨੀਅਰ ਜ/ਸ ਅਤੇ ਸੈਨੀਟੇਸ਼ਨ ਉਪ ਮੰਡਲ ਨੰ:-2 ਮਲੋਰਕੋਟਲਾ।
4. ਨੋਟਿਸ ਬੋਰਡ।
5. ਰਜਿਸਟਰਡ ਠੇਕੇਦਾਰ:- ਡਾਰਗ ਕੰਸ: ਕੰਪਨੀ ਪੂਰੀ, ਹਰਦੀਪ ਸਿੰਘ ਠੇਕੇਦਾਰ, ਬਰਮਪਾਲ ਠੇਕੇਦਾਰ, ਰਾਕੇਸ਼ ਕੁਮਾਰ ਠੇਕੇਦਾਰ, ਮੁਹੰਮਦ ਕਾਸਿਮ, ਬਲਜੀਤ ਕੁਮਾਰ ਠੇਕੇਦਾਰ।


 ਉਪ ਮੰਡਲ ਇੰਜੀਨੀਅਰ
 ਜ/ਸ ਅਤੇ ਸੈਨੀਟੇਸ਼ਨ ਉਪ ਮੰਡਲ
 ਪੂਰੀ

ਕੁਟੋਬਨ ਨੋਟਿਸ

ਇਸ ਦਫਤਰ ਵੱਲੋਂ ਵਿਭਾਗ ਦੇ ਪ੍ਰਧਾਨਤਾ ਡੈਵੇਲਪਮੈਂਟ/ਬਰਾਚਾਂ ਤੋਂ ਹੇਠ ਦਰਸਾਏ ਖੇਤਰਾਂ ਲਈ ਬੰਦ ਸਿਧਾਂਤਾਂ ਵਿਚ ਕੁਟੋਬਨਾਂ ਮੰਗੀਆਂ ਜਾਂਦੀਆਂ ਹਨ:-

Name of Work:- A/Mtc Various W/S Schemes Block Sherpur/Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To provide 1 No. Data Entry Operator/ Computer Operator (Outsourced) for Circle Office Sangrur w.e.f. 01.04.2023 to 30.06.2023	3 Month	49500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc Various W/S Schemes Block Sherpur/Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To provide 1 No. Data Entry Operator/ Computer Operator (Outsourced) for Sub Division Office Dhuri w.e.f. 01.04.2023 to 30.06.2023	3 Month	59500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc Various W/S Schemes Block Sherpur/Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To provide 1 No. Data Entry Operator/ Computer Operator (Outsourced) for Division Office Malekollu w.e.f. 01.04.2023 to 30.06.2023	3 Month	59500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Bardwal Block Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Bardwal & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Lahar majra Block Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Palasour Block Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Palasour & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Ladda Block Dhuri

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Ladda & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Ghanaur Kalan Block sherpur

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Ghanaur Kalan & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Inna Bajwa Block sherpur

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Inna Bajwa & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ

Name of Work:- A/Mtc W/S Scheme Kalabula Block sherpur

S. No.	Description	Qty	Approx. Cost	Date of Opening
1	To operate water supply scheme Kalabula & look after lawn of W/W site for the month 01.04.2023 to 30.06.2023	3 Month	45500/-	29-03-2023 ਨੂੰ ਦੁਪਹਿਰ 3 ਵਜੇ